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« List of all consumables.

s Date of the Configuration Selection Meeting.

The first CISL shall be delivered in electronic format 50

days after contract award.

_ The final submission will be made 15 days after the
Configuration Selection Meeting and shall include:

Brief description of the equipment.

Approved list of Configuration Items.

Approved list of consumables.

Configuration Change Control Process Plan
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The document shall contain the following information:
Brief description of the equipment.
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